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Section B - Supplies or Services and Prices

ITEM NO
0001

0003AA

0003AB

SUPPLIES/SERVICES QUANTITY
OAK CREEK SECTION 1
206

Site Preparation/Restoration

Curring & Removal of 1
Steel Sheet Pile

Excavation and Disposal

of Sediment
First 750 Cubic Y ards 750
Over 750 Cubic Yards 250

Excavation & Disposal
of Concrete Rubble

UNIT
Lump Sum

Lump Sum

Cubic Yard

Cubic Yard

UNIT PRICE
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AMOUNT
$20,300.00

$2,860.00

$12,600.00

$4,200.00



0004AA

0004AB

0005AA

0005AB

0006AA

First 450 Ton

Over 450 Ton

Riprap Protectionsat DS-5

First 450 Ton

Over 450 Ton

Geotextile

First 1,100 Square Yard

125

1,100

Short Ton

Short Ton

Short Ton

Short Ton

Square
Yad

$10.20

$16.30

$31.50

$2.25
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$4,590.00

$2,445,00

$14,175.00

$6,250.00

$2,475.00
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0006AB Over 1,100 Square yard 370 Square $4.00 $1,480.00
Yad

0007 Erosion Blanket

0007AA First 1,000 Square Yard 1,000 Square $3.90 $3,900.00
Yad

0007AB Over 1,000 Square Y ard 400 Square $4.10 $1,640.00
Yad
TOTAL EST. AMOUNT - $76,915.00

OAK CREEK, WISCONSIN
SECTION 206
SCOPE OF WORK

General: The scope of work consists of the removal of three steel sheet pile (SSP) drop structures along the Oak
Creek to improve fish passage. Thethree sitesare DS-4, DS-5, and DS-6. The contractor shall submit the five (5)
plans provided as part of the work plan 30 days prior to start of work to meet State of Wisconsin Chapter 30
requirements. The sediment that has built up behind the SSP shall be removed prior to removal of the SSP. In
addition, the island of sediment that has formed downstream of DS-5, and minor sediment that has deposited
downstream of DS-4 shall be removed prior to removal of SSP. Concreterubbleis present at DS-5 and DS-6. This
rubble may be removed and stockpiled for use at DS-5. In addition, the creek shall be graded to provide a maximum
gradient of 5%, and grade disturbed side slopesto blend with existing banks. Side slopes shall not exceed 1.5H:1V
without approval of the contracting officer representative. The disturbed areas shall be seeded and mulched.
Erosion control fabric shall be used in place of mulch on the bank slopes. The Contractor shall attempt to maintain
the existing thalwag. At DS-5, erosion has occurred along 50 feet of the west bank at alocation approximately 100
feet upstream of the drop structure due to woody debrisin the creek. The contractor shall remove the woody debris
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and built up sediment from the creek and rebuild the bank slopes to match surrounding banks. The SSP shall be cut
to be flush with surrounding concrete at DS-4 and DS-5. At DS-6 the SSP shall be cut to 1 foot below final grade. At
DS-5, geotextile and medium riprap is required as shown on the contract drawings. The contractor may reuse
acceptable concrete rubble stockpiled from DS-5 and DS-6.

Bid Item No. 0001 - Site Preparation/ Restoration

Payment will be made for costs associated with operations necessary for work associated with structures, include all
labor, equipment, and materials for the movement of Contractor's equipment, supplies, and incidentalsto and from the
site and for site establishment. Thisitem shall also include surface water controls, soil erosion controls, material
storage area, site cleaning, clearing and grubbing, removal of woody debris upstream of DS-5, acquisition and
payment of necessary permits and certifications, protection of utilities, acquisition of utilities, and all other Contractor
work tasks not stated herein but that are included in this scope of work which are not part of bid items. Checklistsfor
the five plans necessary to meet WDOT Chapter 30 permit requirements are provided. Questions regarding the
format or content of the plans shall be directed to Heidi Hopkins of the Wisconsin Department of Natural Resources
at 414-263-8522. All work must comply with the requirements of EM 385-1-1, U.S. Army Corps of Engineers Safety
and Health Requirements Manual, in addition to all OSHA requirements and State of Wisconsin DOT requirements.
Work included in this bid item shall be paid asalump sum cost.

Bid Item No. 0002 - Cutting and Removal of Steel Sheet Pile

Payment will be made for costs associated with cutting, removing, and disposing of the SSP as specified on the
drawings as alump sum cost. The lump sum price and payment made for each item listed shall constitute full
compensation for furnishing al plant, labor, materials, and equipment, and performing any associated Contractor
quality control, environmental protection, meeting safety requirements, tests and reports, and for performing all work
required for the lump sum item.

Bid Item No. 0003 - Excavation and Disposal of Sediment

Payment will be made for costs associated with excavation and disposal of existing sediment buildup behind SSP
structures to be removed, as well as sediment downstream of DS-4 and DS-5, as specified on drawings. Also
included in this bid item is any excavation of upstream sediment necessary to meet the stream gradient specified on
the plans. Disposal of the sediment shall be at the U.S. Army Corps of Engineers Confined Disposal Facility (CDF) in
Milwaukee, Wisconsin. The contractor will not be assessed a disposal fee for placement of the sediment at the CDF.
The contractor shall include costs for excavation and transportation only. Excavated material from the project site,
acceptably removed by the Contractor, will be measured for payment by the cubic yards. Determination of the
quantity of satisfactory excavated materials removed will be made by truckload and confirmed by the on-site
government representative.

Bid Item No. 0004 - Excavation & Disposal of Concrete Rubble

Payment will be made for costs associated with excavating and disposing of existing concrete rubble at Drop
Structure #5 (DS-5) and Drop Structure #6 (DS-6). Concrete rubble will be measured for payment by the short ton
(2,000 pounds) by weighing each truckload to the nearest 0.1 ton, and the final quantity of the whole sum will be
rounded to the nearest whole ton.

Bid Item No. 0005 — Riprap protection at DS-5

Payment will be made for costs associated with placement of riprap at Drop Structure #5 meeting WDOT
requirements for “medium riprap”. Concrete rubble excavated under Bid Item 0004 may be reused at Drop Structure
#5if it meets WDOT size and gradation requirements for “medium riprap”. Crushing the concrete to meet the
specificationsis acceptable. Costswill be measured for payment by the short ton (2,000 pounds) by weighing each
truckload to the nearest 0.1 ton, and the final quantity of the whole sum will be rounded to the nearest whole ton.
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Bid Item No. 0006 — Geotextile

Payment will be made for all costs associated with the required geotextile materials and placement at DS-5. Costs for
geotextile will be paid for in square yards.

Bid Item No. 0007 - Erosion Blanket

Payment will be made for all costs associated with the required erosion blanket and placement on disturbed slopes at
DS4, DS5, and DS-6. Costsfor the Erosion Blanket will be made in square yards.

NOTE: Wage Decision Nos. W10030001, WI1030010 and WI1030019 are applicable to this project.
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Section E - Inspection and Acceptance

CLAUSESINCORPORATED BY REFERENCE

252.246-7000 Material Inspection And Receiving Report MAR 2003



Section G - Contract Administration Data

CLAUSESINCORPORATED BY REFERENCE

52.232-5

52.232-11
52.232-16
52.232-17
52.232-27
52.232-33

52.232-35

252.242-7000

Payments under Fixed-Price Construction Contracts

Extras

Progress Payments

Interest

Prompt Payment for Construction Contracts

Payment by Electronic Funds Transfer--Central Contractor
Registration

Designation of Office for Government Receipt of Electronic
Funds Transfer Information

Postaward Conference

SEP 2002
APR 1984
APR 2003
JUN 1996
OCT 2003
OCT 2003

MAY 1999

DEC 1991
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Section H - Specia Contract Requirements

CLAUSESINCORPORATED BY FULL TEXT

Security Contract Language for all Corps of Engineers Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-I11 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the U.S. Army Corps of Engineers, Detroit District
Security Officer within three (3) working days after award of any contract or task order, and shall be submitted prior
to theindividual being permitted accessto an AIS. Contractors that have acommercial or government entity (CAGE)
Code and Facility Security Clearance through the Defense Security Service shall processthe NACs and forward visit
requests/results of NAC to the U.S. Army Corps of Engineers, Detroit District Security Officer. For those
contractors that do not have a CAGE Code or Facility Security Clearance, the U. S. Army Corps of Engineers, Detroit
District Security Office will process the investigation in coordination with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSA CE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United Statesand has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form 1-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)
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Section | - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Alt | Definitions (Dec 2001) --Alternate | MAY 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.213-4 Terms and Conditions--Simplified Acquisitions (Other Than  OCT 2003
Commercid Items)
52.219-6 Alt | Notice of Total Small Business Set-Aside (Jun 2003) - OCT 1995
Alternate |
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-4 Contract Work Hours and Safety Standards Act - Overtime ~ SEP 2000
Compensation
52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees FEB 19388
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 19388
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 19388
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises
52.229-3 Federal, State And Local Taxes APR 2003
52.233-1 Alt | Disputes (Jul 2002) - Alternate | DEC 1991
52.236-2 Differing Site Conditions APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-9 Protection of Existing Vegetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Accident Prevention NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-16 Quantity Surveys APR 1984
52.236-17 Layout of Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995

52.242-13 Bankruptcy JUL 1995



52.242-14 Suspension of Work

52.243-5 Changes and Changed Conditions

52.246-1 Contractor Inspection Requirements
252.204-7003 Control Of Government Personnel Work Product
252.204-7004 Required Central Contractor Registration
252.219-7011 Notification to Delay Performance

252.223-7004 Drug Free Work Force

252.232-7003 Electronic Submission of Payment Requests
252.236-7000 M odification Proposals-Price Breakdown
252.247-7023 Transportation of Supplies by Sea

252.247-7023 Alt 11 Transportation of Supplies by Sea(May 2002) Alternatelll

CLAUSESINCORPORATED BY FULL TEXT

52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)
(a) The Contractor shall submit one of the following payment protections:

Payment Bond or Irrevocable Letter of Credit

(b) The amount of the payment protection shall be 100 percent of the contract price.
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APR 1984
APR 1984
APR 1984
APR 1992
NOV 2001
JUN 1998
SEP 1988
MAR 2003
DEC 1991
MAY 2002
MAY 2002

(c) The submission of the payment protection is required within five (5) days of contract award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by

administrative or judicial proceedings or mutual agreement of the parties.

(f) When atripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that

signed the escrow agreement.

(End of clause)



